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5. PROJECT TITLE 8.  GOVERNMENT ESTIMATE 9.   OFFERS
 (Check A, B or C and complete D, E, and F) NO. 1 NO. 2 

Ambrose Channel Navigation Improvement 50-Foot 
Project, Contract 2 (S-AM-1), NY and NJ.  A.  HIRED LABOR 

A. OFFEROR 
 Manson Construction, Co. 

B. OFFEROR 
 Weeks Marine, Inc. 

      
       B. REASONABLE CONTRACT 

 (Without Profit) 

B. BID SECURITY (Type and amount) 
       

B. BID SECURITY (Type and amount) 
       

6. NUMBER OF AMENDMENTS ISSUED 
 9  C. REASONABLE CONTRACT 

 (Including Profit) 

C. AMENDMENTS ACKNOWLEDGED 
       

C. AMENDMENTS ACKNOWLEDGED 
       

7A. 
ITEM 
NO. 

7B. DESCRIPTION OF OFFERED ITEM 
7C. EST. 

QUANTITY 
D. 

UNIT 
E. UNIT 
 PRICE 

F. ESTIMATED  
 AMOUNT 

D. UNIT 
PRICE 

E.  ESTIMATED 
 AMOUNT 

 

D. UNIT 
 PRICE 
 

E. ESTIMATED 
 AMOUNT 

0001AA Mobilization and Demobilization 
1 LS       $1,356,200       $6,850,000       $2,080,000 

0001AB Debris Removal and Disposal 
500 Ton $290 $145,000 $250 $125,000 $395 $197,500 

0001AC 
Dredging, Transportation, Delivery, 
and Placement / Non-rock 3,833,000 CY $5.35 $20,506,550 $3.05 $11,690,650 $3.95 $15,140,350 

0001AD Subsurface Drilling and 
Sampling 15 EA $4,750 $71,250 $5,000 $75,000 $5,000 $75,000 

 OPTIONS 
                                              

0002 
Additional Cost for Additional 
Insurance 1 LS       $58,000  $100       $25,000 

0003 
Dredging, Transportation, Delivery 
and Placement / Non-rock(Pipeline) 2,000 CY $5.35 $10,700 $50 $100,000 $69 $138,000 

0004AA 
Difference in cost Non-rock material 
placement at Liberty State Park 1 
on shore

179,000 CY $4.85 $868,150 $8 $1,432,000 $6.95 $1,244,050 

0004AB Floating Turbidity Barrier 
1 LS       $149,100       $5,000       $59,000 

0004AC Mobilization and Demobilization 
1 LS       $985,700       $650,000       $510,000 

0005AA 
Difference in cost Non-rock material 
placement at Liberty State Park 2 13,000 CY $1.90 $24,700 $19.50 $253,500 $10.95 $142,350 

0005AB Floating Turbidity Barrier 
1 LS       $149,100       $5,000       $59,000 
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5. PROJECT TITLE 8.  GOVERNMENT ESTIMATE 9.   OFFERS
 (Check A, B or C and complete D, E, and F) NO. 1 NO. 2 

Ambrose Channel Navigation Improvement 50-Foot 
Project, Contract 2 (S-AM-1), NY and NJ  A.  HIRED LABOR 

A. OFFEROR 
 Manson Construction Co. 

B. OFFEROR 
 Weeks Marine, Inc. 

      
       B. REASONABLE CONTRACT 

 (Without Profit) 

B. BID SECURITY (Type and amount) 
       

B. BID SECURITY (Type and amount) 
       

6. NUMBER OF AMENDMENTS ISSUED 
 9  C. REASONABLE CONTRACT 

 (Including Profit) 

C. AMENDMENTS ACKNOWLEDGED 
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7A. 
ITEM 
NO. 

7B. DESCRIPTION OF OFFERED ITEM 
7C. EST. 
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D. 
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0005AC Mobilization and Demobilization 
1 LS       $231,900       $150,000       $510,000 

0006AA 
Difference in cost Non-rock material 
placement at Floyd Bennett Field 100,000 CY $5.70 $570,000 $7.00 $700,000 $4.95 $495,000 

0006AB Mobilization and Demobilization 
1 LS       $245,200       $300,000       $300,000 

0007 
Difference in cost Non-rock material 
placement at Port Jersey, MOTBY 1,300,000 CY $2.00 $2,600,000 $4.50 $5,850,000 $1.00 $1,300,000 

0008AA Field Office 1 for 12-month 
duration 1 LS       $278,800       $120,000       $150,000 

0008AB Field Office 2 for 12-month 
duration 1 LS       $278,800       $120,000       $150,000 

       
                                              

 TOTAL BASE 
                $22,079,000       $18,740,650       $17,492,850 

 TOTAL OPTIONS 
                $6,450,150       $9,685,600       $5,082,400 

 TOTAL BASE + OPTIONS 
                $28,529,150       $28,426,250       $22,575,250 
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CONTINUATION SHEET 

INSTRUCTIONS - Attach this form to OF  1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project.  Each 
Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419.  Use additional OF 
1419’s for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed. 

2. PROJECT TITLE 4.  OFFERS (Continued) 

 Ambrose Channel Navigation  NO.:  3    NO.: 4       NO.:           NO.:           

 Improvement 50-Foot Project, 
Contract 2 (S-AM-1), NY and NJ. 

A.  OFFEROR 

Bean Stuyvesant, LLC 

A. OFFEROR 

 Great Lakes Dredge & 
Dock Company, LLC 

A. OFFEROR 

       

A. OFFEROR 

       

       B. BID SECURITY (Type and Amount) 

       

B. BID SECURITY (Type and Amount) 

       

B. BID SECURITY (Type and Amount) 

       

B. BID SECURITY (Type and Amount) 

       

3.  CONTRACT ITEMS 
C.AMENDMENTS ACKNOWLEDGED 

      
C. AMENDMENTS ACKNOWLEDGED 

      
C. AMENDMENTS ACKNOWLEDGED 

      
C. AMENDMENTS ACKNOWLEDGED 

      

A. 
ITEM 
NO. 

B. 
ESTIMATED 
QUANTITY 

C. 
UNIT 

D.  UNIT 
 PRICE 

E.  ESTIMATED 
 AMOUNT 
 

D.  UNIT 
 PRICE 

E. ESTIMATED 
 AMOUNT 

D. UNIT 
 PRICE 

E. ESTIMATED 
 AMOUNT 

D. UNIT 
 PRICE 

E. ESTIMATED 
 AMOUNT 

0001AA 1 LS       $1,600,000       $335,934                         

0001AB 500 Ton $200 $100,000 $13.03 $6,515                         

0001AC 3,833,000 CY $4.15 $15,906,950 $3.83 $14,680,390                         

0001AD 15 EA $5,000 $75,000 $7,596 $113,940                         

    OPTIONS                                                       

0002 1 LS       $0.00       $25,323                         

0003 2,000 CY $20.00 $40,000 $3.95 $7,900                         

0004AA 179,000 CY $5.00 $895,000 $1.48 $264,920                         

0004AB 1 LS       $48,000       $6,516                         

0004AC 1 LS       $610,000       $823,210                         

0005AA 13,000 CY $7.68 $99,840 $1.19 $15,470                         

0005AB 1 LS       $35,500       $6,516                         
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2. PROJECT TITLE 4.  OFFERS (Continued) 

 Ambrose Channel Naviagtion NO.:  3    NO.: 4       NO.:           NO.:           

 Improvement 50-Foot Project,   
Contract 2 (S-AM-1), NY and NJ. 

A.  OFFEROR 

Bean Stuyvesant, LLC 

A. OFFEROR 

 Great Lakes Dredge & 
Dock Company, LLC 

A. OFFEROR 

       

A. OFFEROR 

       

       B. BID SECURITY (Type and Amount) 

       

B. BID SECURITY (Type and Amount) 

       

B. BID SECURITY (Type and Amount) 

       

B. BID SECURITY (Type and Amount) 

       

3.  CONTRACT ITEMS 
C.AMENDMENTS ACKNOWLEDGED 

      
C. AMENDMENTS ACKNOWLEDGED 

      
C. AMENDMENTS ACKNOWLEDGED 

      
C. AMENDMENTS ACKNOWLEDGED 

      

A. 
ITEM 
NO. 

B. 
ESTIMATED 
QUANTITY 

C. 
UNIT 

D.  UNIT 
 PRICE 

E.  ESTIMATED 
 AMOUNT 
 

D.  UNIT 
 PRICE 

E. ESTIMATED 
 AMOUNT 

D. UNIT 
 PRICE 

E. ESTIMATED 
 AMOUNT 

D. UNIT 
 PRICE 

E. ESTIMATED 
 AMOUNT 

0005AC 1 LS       $312,000       $51,350                         

0006AA 100,000 CY $12.50 $1,250,000       $387,000                         

0006AB 1 LS       $685,000       $453,223                         

0007 1,300,000 CY $2.45 $3,185,000       $13,000                         

0008AA 1 LS       $227,900       $143,637                         

0008AB 1 LS       $227,900       $143,637                         

                                                                

TOTAL BASE             $17,681,950       $15,136,779                         

TOTAL OPTIONS             $7,616,140       $2,341,702                         

TOTAL BASE   +  OPTIONS       $25,298,090       $17,478,481                         
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